



Memo

To: Anthony Ruggiero City Administrator
From: Mark Price
CC:
Date: January 23, 2019
Re: Bid Summary and Bid Rejection

A total of five (3) bid proposals were submitted and opened on January 8, 2019 for the University Settlement Pool Improvements project. The three proposals were carefully reviewed and all proposals submitted were complete.

The following tabulation shows the order from the lowest bidder, the name of the bidder, and the total contract amount.

NAME OF BIDDER	TOTAL BID AMOUNT
Barrone Construction	\$687,000.00
Bertussi Contracting	\$848,848.000
Peak Construction	\$886,530.94

The initial budget for the University Settlement Pool Improvements project is \$350,000. I want to recommend rejecting all bids and rebidding the project at a later date.

Sincerely,

Mark Price
Recreation Director

City of Beacon
Bid Opening

University Settlement Pool Improvements

January 8, 2019
11:00 a.m.

CONTRACTOR NAME: Barrone Construction Group, Inc.

Total Base Bid:

\$ 687,000.⁰⁰

CONTRACTOR NAME: Bertussi Contracting, Inc.

Total Base Bid:

\$ 848,848.⁰⁰

CONTRACTOR NAME: Peak Construction

Total Base Bid:

\$ 886,530.⁹⁴

CONTRACTOR NAME: _____

Total Base Bid:

\$ _____